| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 02
PAGE : 151 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11,911, 908. 50 ROUTE : SR 19

CALL ORDER ;151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART

LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

CONTRACT TIME : 11/30/05 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PROQIECT(S) : 1652014
1652014
1652014
OTHERS

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 10, 689, 297. 36 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 10, 803, 647. 78 101. 0697%
3 35-1185040 NI BLOCK EXCAVATING | NC. $ 10, 892, 722. 58 101. 9030%
4 38-1625197 SELGE CONSTRUCTI ON CO. | NC. $ 11, 632, 678. 39 108. 8254%
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RIETH RILEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ADDED TRAVEL LANES, S| GN MODERNI ZATI ON,
SI GNALS AND LANDSCAPI NG
[ I |
0001 105- 06845 LUMP|  100000. 00000 100000. 00]  250000. 00000 250000. 00|  75000. 00000 75000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |
0002 105- 07039 24.000 MOS | 1835. 00000 44040. 00| 2500. 00000 60000. 00| 1500. 00000 36000. 00
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  540690. 00000 540690. 00| 470346. 57000 470346.57| 544600. 00000 544600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  216276. 00000 216276.00] 201050. 00000 201050. 00|  146470. 72000 146470. 72
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 49885.000 n2 | 0. 40000 19954. 00| 4.50000 224482. 50 3. 25000 162126. 25
PAVEMENT, REMOVE | | |
0006 202- 02273 719.000 n2 | 6. 00000 4314. 00| 6. 50000 4673. 50| 13. 50000 9706. 50
CENTER CURB, CONCRETE, REMOVE | | |
0007 202- 02278 1726.000 m | 13. 00000 22438. 00| 7. 50000 12945. 00| 7. 35000 12686. 10
CURB, CONCRETE, REMOVE | | |
0008 202- 03135 60.000 n2 | 30. 00000 1800. 00| 400. 00000 24000. 00| 30. 00000 1800. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | [ |
0009 202- 05571 9.000 EACH 140. 00000 1260. 00 300. 00000 2700. 00| 140. 00000 1260. 00
TESTING FOR WASTES , HAZ. WASTE, HAZ. | | |
SUBSTANCES, SPECI AL W | | |
0010 202- 07003 LUMP|  32500. 00000 32500. 00| 2000. 00000 2000.00]  10000. 00000 10000. 00
REMOVE WATER SYSTEM | | |
0011 202- 51330 LUMP| 4150. 00000 4150. 00| 8000. 00000 8000. 00| 4150. 00000 4150. 00

PRESENT STRUCTURE, REMOVE STR NO. 1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202-51330 LUWP| 2910. 00000 2910. 00| 4500. 00000 4500. 00| 2910. 00000 2910. 00
PRESENT STRUCTURE, REMOVE STR. NO. 2 | | |
0013 202-51330 LUMP| 850. 00000 850. 00| 1700. 00000 1700. 00| 850. 00000 850. 00
PRESENT STRUCTURE, REMOVE STR. NO. 3 | | |
0014 202-52710 325.000 n2 | 10. 00000 3250. 00| 4. 00000 1300. 00| 4. 75000 1543. 75
S| DEWALK, CONCRETE, REMOVE | | [
0015 202- 78515 LUWP| 7500. 00000 7500. 00| 7000. 00000 7000. 00| 6440. 00000 6440. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0016 202-96151 LUMP| 700. 00000 700. 00| 5000. 00000 5000. 00| 475. 00000 475. 00
TRANSPORTATI ON OF SALVAGEABLE | TENMS | | |
0017 203- 02000 57218.000 n8 | 8. 00000 457744. 00| 10. 00000 572180. 00| 15. 96000 913199. 28
EXCAVATI ON, COVVON | | [
0018 205- 06931 60.000 My | 30. 00000 1800. 00| 150. 00000 9000. 00| 30. 00000 1800. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0019 207- 02045 38340.000 n8 | 0. 30000 11502. 00| 7. 00000 268380. 00| 3. 00000 115020. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 210- 05815 14.000 EACH| 600. 00000 8400. 00| 600. 00000 8400. 00| 645. 00000 9030. 00
LI GHTI NG FOR SCULPTURE AND S| GNAGE | | |
0022 211-02060 17198.000 n8 | 8. 00000 137584. 00| 0. 01000 171. 98| 4. 00000 68792. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 303- 04075 40.000 M | 20. 00000 800. 00| 18. 00000 720. 00| 25. 00000 1000. 00
COWPACTED AGGREGATE, O 73 , LIMESTONE | | |
0024 303-52308 2653.000 My | 20. 00000 53060. 00| 24. 00000 63672. 00| 19. 00000 50407. 00
COVPACTED AGGREGATE, O 53 | | [
0025 303-52308 6050.000 My | 15. 00000 90750. 00| 30. 00000 181500. 00| 12. 00000 72600. 00
COWPACTED AGGREGATE, O 53 , TEMPORARY | | |
0026 304- 04403 19315.000 nB8 | 35. 00000 676025. 00| 42. 00000 811230. 00| 40. 00000 772600. 00
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0027 305- 05206 4145.000 My | 52. 00000 215540. 00| 80. 00000 331600. 00| 38. 00000 157510. 00
W DENI NG W TH HVA BASE, 25.0 nm, | | [
TEMPORARY | [ |
0029 402- 05468 90.000 My | 33. 00000 2970. 00| 33. 07000 2976. 30| 44. 00000 3960. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0030 402-05474 45.000 My | 37. 00000 1665. 00| 35. 92000 1616. 40| 50. 00000 2250. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0031 402-05474 2730.000 My | 33. 00000 90090. 00| 31. 86000 86977. 80| 37. 00000 101010. 00
HVA | NTERVEDI ATE 19. 0 mm MAI NLI NE | | |
TEMPORARY | | |
0032 402- 05477 35.000 My | 51. 00000 1785. 00| 53. 50000 1872. 50| 60. 00000 2100. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0033 402-05477 1225.000 My | 42. 00000 51450. 00| 39. 92000 48902. 00| 42. 00000 51450. 00

HVA SURFACE 9.5 nm MAI NLINE , TEMPORARY| | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 406- 05520 3.900 M | 400. 00000 1560. 00| 463. 00000 1805. 70| 250. 00000 975. 00
ASPHALT FOR TACK COAT | | |
0035 501- 05240 15265.000 m | 34. 10000 520536. 50| 25. 00000 381625. 00| 24. 25000 370176. 25
CONTRACTI ON JO NT, D1 | | |
0036 501- 06323 77065.000 n2 | 30. 00000 2311950. 00| 27. 50000 2119287. 50| 32. 50000 2504612. 50
QA PCCP, 300 mm [ [ [
0037 601-07023 1.000 EACH| 6900. 00000 6900. 00| 6900. 00000 6900. 00| 6900. 00000 6900. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0038 602- 06646 120.000 m | 64. 00000 7680. 00| 36. 00000 4320. 00| 85. 00000 10200. 00
TEMPORARY CONCRETE BARR! ER | | [
0039 603- 06045 83.700 m | 44, 00000 3682. 80| 44. 00000 3682. 80| 44, 00000 3682. 80
FENCE, CHAIN LINK, 1220 nm | | [
0040 603-92636 10.000 m | 144. 00000 1440. 00| 144. 00000 1440. 00| 144, 00000 1440. 00
FENCE, CHAIN LINK, 1830 nm | | |
0041 604-04310 275.000 n2 | 130. 00000 35750. 00| 100. 00000 27500. 00| 115. 00000 31625. 00
CONCRETE PAVI NG PATTERNED | | [
0042 604- 06069 1135.000 n2 | 10. 00000 11350. 00| 30. 00000 34050. 00| 44, 90000 50961. 50
CURB RAMP, CONCRETE | | [
0043 604- 91531 6936.000 n2 | 20. 00000 138720. 00| 28. 00000 194208. 00| 23. 00000 159528. 00
S| DEWALK, CONCRETE, 100 nm | | |
0044 605- 06100 5580.000 m | 22. 00000 122760. 00| 22. 00000 122760. 00| 25. 45000 142011. 00
CURB, |NTEGRAL, C, CONCRETE [ | |
0045 605-06120 311.000 m | 75. 00000 23325. 00| 20. 00000 6220. 00| 38. 85000 12082. 35
CURB, CONCRETE | | [
0046 605-06140 173.000 m | 31. 00000 5363. 00| 28. 00000 4844. 00| 36. 85000 6375. 05
CURB AND GUTTER, CONCRETE | | |
0047 605-06250 461.000 nR2 | 75. 00000 34575. 00| 50. 00000 23050. 00| 75. 00000 34575. 00
CENTER CURB, C, CONCRETE | | |
0048 605- 06255 2.000 n2 | 300. 00000 600. 00| 100. 00000 200. 00| 162. 50000 325. 00
CENTER CURB, D, CONCRETE | | |
0049 611-05330 4836.000 nR2 | 40. 00000 193440. 00| 33. 00000 159588. 00| 36. 25000 175305. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0050 611-06497 44.000 EACH 120. 00000 5280. 00| 129. 00000 5676. 00| 120. 00000 5280. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0051 611-06498 1.000 EACH 160. 00000 160. 00| 159. 00000 159. 00| 160. 00000 160. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0052 611-95728 1517.000 n2 | 42. 00000 63714. 00| 36. 00000 54612. 00| 39. 50000 59921. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
200 mMm | | |
0053 615-06527 10. 000 EACH 290. 00000 2900. 00| 400. 00000 4000. 00| 486. 00000 4860. 00

MONUMENT, SECTI ON CORNER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACGE : 151 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 616- 02320 204.000 n2 | 5. 00000 1020. 00| 5. 00000 1020. 00| 4. 00000 816. 00
GEOTEXTI LES FOR RI PRAP | |
0055 616- 93019 204.000 n2 | 25. 00000 5100. 00| 32. 50000 6630. 00| 28. 00000 5712. 00
R PRAP, GROUTED, 450 mm | | [
0056 621-01004 2.000 EACH 750. 00000 1500. 00| 735. 00000 1470. 00| 735. 00000 1470. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0057 621-01004 6. 000 EACH 750. 00000 4500. 00| 735. 00000 4410. 00| 735. 00000 4410. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG , TEMPORARY |

|
I
0058 621- 06559 3883.000 n2 | 0. 48000 1863. 84| 0. 47000 1825. 01| 0. 47000 1825. 01
MULCHED SEEDI NG R | | |
0059 621- 06559 3000.000 n2 | 0. 48000 1440. 00| 0. 47000 1410. 00| 0. 47000 1410. 00
MULCHED SEEDI NG R , TEMPORARY | |
0060 621- 06567 1.000 kL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
WATER | | |
0061 621-06574 20377.000 n2 | 3. 40000 69281. 80| 3. 35000 68262. 95| 3. 35000 68262. 95
SODDI NG | | |
0062 621-98038 448.000 n8 | 145. 00000 64960. 00| 89. 00000 39872. 00| 107. 00000 47936. 00
MULCH, HARDWOOD SHREDDED BARK | | |
0063 622- 01937 2043.000 EACH| 3. 65000 7456. 95| 2. 25000 4596. 75| 2. 68000 5475. 24
PLANT , BULB | |
0064 622- 02564 LUMP|  265000. 00000 265000. 00| 378422. 46000 378422.46] 266200. 00000 266200. 00
LANDSCAPI NG | RRI GATI ON SYSTEM | | |
0065 622- 04990 3182.000 m | 30. 30000 96414. 60| 18. 50000 58867. 00| 21. 92000 69749. 44
LANDSCAPE EDG NG | | |
0066 622- 05627 17.000 EACH 900. 00000 15300. 00| 555. 00000 9435. 00| 661. 00000 11237. 00

PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 mm | |

PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | |
mm | |

I
0067 622- 05637 55.000 EACH| 234. 00000 12870. 00| 145. 00000 7975. 00| 172. 00000 9460. 00
PLANT, CONI FEROUS EVERGREEN, PROSTRATE, | | |
BROAD SPREADI NG SEM SPREADI NG OVER | [ |
1200 mm [ [ |
0068 622- 05638 190. 000 EACH 65. 25000 12397. 50| 51. 75000 9832. 50| 61. 75000 11732. 50
PLANT, DECI DUOUS SHRUB, 450 nm OR UNDER | | |
0069 622- 05639 269.000 EACH 65. 25000 17552. 25| 51. 75000 13920. 75 61. 75000 16610. 75
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
nmm | | |
0070 622- 05640 35.000 EACH 87. 50000 3062. 50| 69. 50000 2432. 50 83. 00000 2905. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 622-05645 148. 000 EACH 409. 00000 60532. 00| 325. 00000 48100. 00| 387. 00000 57276. 00

PLANT, DECI DUOUS TREE, MULTI-STEM OVER |
1800 TO 2400 nm |
0072 622- 05648 89. 000 EACH 163. 00000 14507.

|
00| 129. 00000 11481. 00| 154. 00000 13706. 00
PLANT, DECI DUOUS TREE, SINGLE STEM 32 | | |
mm OR UNDER | [ |
0073 622- 05649 103.000 EACH 538. 00000 55414. 00| 427. 00000 43981. 00| 509. 00000 52427. 00
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 nm | [ |
0074 622- 05650 92.000 EACH 640. 00000 58880. 00| 508. 00000 46736. 00| 605. 00000 55660. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nm | | |

0075 622- 05651 219.000 EACH 863. 00000 188997. 00| 684. 00000 149796. 00| 816. 00000 178704. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 63 TO 88 nm | | |

0076 622- 05653 7433.000 EACH 1. 82000 13528. 06| 1. 50000 11149. 50] 1. 72000 12784. 76
PLANT, GROUND COVER , 60 nm POT | | |

0077 622- 05654 2043.000 EACH 16. 00000 32688. 00| 12. 50000 25537. 50| 15. 00000 30645. 00
PLANT, PERENNIAL , NO. 1 CONT. | | |

0078 622- 05655 1920. 000 EACH| 25. 75000 49440. 00| 20. 50000 39360. 00| 24. 25000 46560. 00

PLANT, ROOT, TUBER, CCRM BULB , ORN. | | |
GRASS, NO. 2 CONT. | | |

0079 622- 05656 267.000 EACH| 28. 50000 7609. 50| 22. 75000 6074. 25| 27.00000 7209. 00
PLANT, ROSE GRADE , ORN. GRASS, NO. 3 | | |
CONT. | [ |

0080 703- 51032 5058.800 kg | 1. 30000 6576. 44 3.00000 15176. 40| 1. 95000 9864. 66
REI NFORCI NG STEEL, EPOXY COATED , GRADE | | |
60 I I I

0081 714- 44240 65.290 n8 | 680. 00000 44397. 20| 1100. 00000 71819. 00| 915. 00000 59740. 35
CONCRETE, A, STRUCTURES | | |

0082 715- 02397 2.000 EACH 900. 00000 1800. 00| 1136. 58000 2273. 16| 2200. 00000 4400. 00
SAFETY METAL END SECTION, 4:1, 900 nm | | |

0083 715- 05019 28.000 m | 295. 00000 8260. 00| 150. 00000 4200. 00| 170. 00000 4760. 00
PIPE, TYPE 1, CRCULAR 900 nm [ [ |

0084 715- 05024 289.000 m | 277. 00000 80053. 00| 150. 00000 43350. 00| 210. 00000 60690. 00
PI PE, TYPE 2, CIRCULAR 900 nm [ [ |

0085 715- 05048 7181.600 m | 9. 79000 70307. 86| 17. 25000 123882. 60| 10. 50000 75406. 80
PIPE, TYPE 4, G RCULAR 150 mm, | | |
UNDERDRAI N | | [

0086 715- 05123 3.000 m | 312. 00000 936. 00| 115. 00000 345. 00| 350. 00000 1050. 00

PIPE, TYPE 1, CIRCULAR 600 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACGE : 151 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0087 715-05149 1260.000 m | 99. 20000 124992. 00| 60. 00000 75600. 00| 70. 00000 88200. 00
PIPE, TYPE 2, O RCULAR 300 nm | [ |
0088 715-05151 181.800 m | 132. 00000 23997. 60| 70. 00000 12726. 00| 95. 00000 17271. 00
PIPE, TYPE 2, O RCULAR 375 mm [ [ [
0089 715-05152 494.600 m | 147. 00000 72706. 20| 81. 00000 40062. 60| 115. 00000 56879. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0090 715-05154 285.500 m | 194. 00000 55387. 00| 105. 00000 29977. 50| 150. 00000 42825. 00
PIPE, TYPE 2, O RCULAR 600 nm [ [ [
0091 715- 05156 152.600 m | 217. 00000 33114. 20| 120. 00000 18312. 00| 180. 00000 27468. 00
PIPE, TYPE 2, O RCULAR 750 nm [ [ [
0092 715-05159 416.800 m | 290. 00000 120872. 00| 205. 00000 85444, 00| 250. 00000 104200. 00
PIPE, TYPE 2, CRCULAR 1050 nm | | [
0093 715-05161 1598.000 m | 320. 00000 511360. 00| 250. 00000 399500. 00| 275. 00000 439450. 00
PIPE, TYPE 2, CIRCULAR 1200 nm | | |
0094 715- 05162 133.000 m | 385. 00000 51205. 00| 275. 00000 36575. 00| 365. 00000 48545. 00
PIPE, TYPE 2, CIRCULAR 1350 nm | | [
0095 715-05338 17.000 m | 325. 00000 5525. 00| 250. 00000 4250. 00| 395. 00000 6715. 00
PI PE, TYPE 2, DEFORMED, M N. AREA 0.68 | | |
2 I I I
0096 715-05344 78.200 m | 450. 00000 35190. 00| 340. 00000 26588. 00| 425. 00000 33235. 00
PIPE, TYPE 2, DEFORVED, M N. AREA 1.20 | | [
2 I I I
0097 715- 05408 27.600 m | 311. 00000 8583. 60| 53. 00000 1462. 80| 60. 00000 1656. 00
Pl PE, SANI TARY SEVER, 200 nm, PVC | | |
0098 715- 05408 95.000 m | 370. 00000 35150. 00| 58. 00000 5510. 00| 80. 00000 7600. 00

Pl PE, SANI TARY SEWER 200 mm, SERVICE | | |
LATERALS, VCP | | |

0099 715- 05412 91.500 m | 172. 00000 15738. 00| 75. 00000 6862. 50| 94. 00000 8601. 00
PI PE, SANI TARY SEWER 375 mm, | | |
REI NFORCED CONCRETE | | |

0100 715- 05415 240.000 m | 303. 00000 72720. 00| 151. 00000 36240. 00| 178. 00000 42720. 00
Pl PE, SANI TARY SEWER 600 mm, DUCTILE | | |
I RON, CLASS 51 | | |

0101 715- 05415 3.000 m | 279. 00000 837. 00| 151. 00000 453. 00| 350. 00000 1050. 00
PI PE, SANI TARY SEWER 600 mm, | | |
REl NFORCED CONCRETE | | |

0102 715- 05711 381.000 m | 246. 00000 93726. 00| 50. 00000 19050. 00| 94. 00000 35814. 00
Pl PE, SANI TARY SEWER 150 mm, SERVICE | | |
LATERALS, PVC | | |

0103 715-05751 2.000 EACH 4200. 00000 8400. 00| 3500. 00000 7000. 00| 5000. 00000 10000. 00
BUTTERFLY VALVE AND BOX, 600 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0104 718-52610 1654.000 n8 | 29. 33000 48511. 82| 25. 00000 41350. 00| 21. 00000 34734. 00
AGGREGATE FOR UNDERDRAI NS | | |
0105 718-99153 9856. 000 n?2 | 1. 38000 13601. 28| 7. 00000 68992. 00| 0. 65000 6406. 40
GEOTEXTI LES FOR UNDERDRAI N | | [
0106 720- 44000 34.000 EACH 270. 29000 9189. 86| 700. 00000 23800. 00| 275. 00000 9350. 00
CASTI NG ADJUST TO GRADE | [ [
0107 720- 45030 4.000 EACH 1052. 00000 4208. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
I NLET, E7 | | |
0108 720- 45045 48.000 EACH 1170. 00000 56160. 00| 1100. 00000 52800. 00| 1200. 00000 57600. 00
I NLET, J10 | | |
0109 720- 45240 4.000 EACH 1786. 00000 7144. 00| 1600. 00000 6400. 00| 1700. 00000 6800. 00
CATCH BASI N, J10 | | [
0110 720-45410 18. 000 EACH| 1717. 00000 30906. 00| 1450. 00000 26100. 00| 2200. 00000 39600. 00
MANHOLE, C4 | | |
0111 720- 45410 2.000 EACH 1662. 00000 3324. 00| 1600. 00000 3200. 00| 2200. 00000 4400. 00
MANHOLE, C4 , SANI TARY | | [
0112 720- 45415 13.000 EACH| 2618. 00000 34034. 00| 2225. 00000 28925. 00| 3800. 00000 49400. 00
MANHOLE, D4 | | [
0113 720- 45415 1.000 EACH| 2365. 00000 2365. 00| 2450. 00000 2450. 00| 3100. 00000 3100. 00
MANHOLE, D4 , SANI TARY | | [
0114 720- 45416 31.000 EACH 3040. 00000 94240. 00| 2900. 00000 89900. 00| 5000. 00000 155000. 00
MANHOLE, E4 | | [
0115 720- 45425 4,000 EACH 7750. 00000 31000. 00| 6000. 00000 24000. 00| 8200. 00000 32800. 00
MANHOLE, F4 | | |
0116 720-96433 20.000 EACH 2005. 00000 40100. 00| 2000. 00000 40000. 00| 1900. 00000 38000. 00
CATCH BASIN, J15 , MODI FI ED | | |
0117 720-97962 1.000 EACH 10275. 00000 10275. 00| 7650. 00000 7650. 00| 15000. 00000 15000. 00
MANHOLE, G4, MODI FI ED | | |
0118 720-98174 46. 000 EACH 1650. 00000 75900. 00| 1600. 00000 73600. 00| 1460. 00000 67160. 00
I NLET, B15 | | |
0119 720-98363 1.000 EACH 2075. 00000 2075. 00| 1700. 00000 1700. 00| 1800. 00000 1800. 00
CATCH BASIN, MODI FIED , J5 | | |
0120 720- 98555 3.000 EACH 1645. 00000 4935. 00| 1580. 00000 4740. 00| 1535. 00000 4605. 00
I NLET, C15 | | |
0121 728-98377 LUWP| 5620. 00000 5620. 00| 3000. 00000 3000. 00| 16500. 00000 16500. 00
MASONRY COATI NG | | |
0122 732-02388 256. 000 EACH 265. 00000 67840. 00| 300. 00000 76800. 00| 12. 50000 3200. 00
WATER MAIN , DUCTILE | RON, 600 mm | | |
CLASS 51 | [ [
0123 732-02745 2.000 EACH 875. 00000 1750. 00| 740. 00000 1480. 00| 950. 00000 1900. 00

GATE VALVE AND BOX, 200 mm, RESILIENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACGE : 151 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0124 732-03072 30. 000 EACH 600. 00000 18000. 00| 440. 00000 13200. 00| 840. 00000 25200. 00
TEE CONNECTI QN, SANI TARY SERVI CE | | |
0125 732-04836 2.000 EACH 1540. 00000 3080. 00| 1145. 00000 2290. 00| 1350. 00000 2700. 00
GATE VALVE AND BOX, 300 mm RESI LI ENT | | |
0126 732-91739 6.000 m | 225. 00000 1350. 00| 330. 00000 1980. 00| 210. 00000 1260. 00
WATER MAI N, DUCTILE | RON, 200 mm, | | [
CLASS 52 | | |
0127 732-91742 2.000 EACH 2400. 00000 4800. 00| 3500. 00000 7000. 00| 2200. 00000 4400. 00
FI RE HYDRANT ASSEMBLY | | |
0128 732-94780 9.000 EACH 3000. 00000 27000. 00| 700. 00000 6300. 00| 1200. 00000 10800. 00
WATER SERVI CE CONNECTION , 38.1 mm | | |
0129 732-94780 9.000 EACH 3200. 00000 28800. 00| 675. 00000 6075. 00| 1300. 00000 11700. 00
WATER SERVI CE CONNECTI ON , 25.4 nm | | |
0130 732-96670 18.300 m | 240. 00000 4392. 00| 215. 00000 3934. 50| 100. 00000 1830. 00
WATER MAI N, DUCTILE | RON, 300 mm, | | [
CLASS 52 [ [ [
0131 801- 06207 38800.000 m | 2.92000 113296. 00| 2.92000 113296. 00| 3. 00000 116400. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0132 801- 06606 30. 000 EACH 225. 00000 6750. 00| 225. 00000 6750. 00| 225. 00000 6750. 00
BARRI CADE, |11B | | [
0133 801- 06625 31.000 EACH 89. 00000 2759. 00| 89. 00000 2759. 00| 89. 00000 2759. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0134 801- 06640 55.000 EACH 315. 00000 17325. 00| 315. 00000 17325. 00| 315. 00000 17325. 00
CONSTRUCTI ON SI GN, A | | |
0135 801- 06640 25.000 EACH 315. 00000 7875. 00| 315. 00000 7875. 00| 315. 00000 7875. 00
CONSTRUCTI ON SIGN, A, MODI FI ED | | [
0136 801- 06645 12. 000 EACH 75. 00000 900. 00| 75. 00000 900. 00| 75. 00000 900. 00
CONSTRUCTI ON SI G\, B | | [
0137 801-06775 LUWMP|  155000. 00000 155000. 00| 160000. 00000 160000. 00| 130000. 00000 130000. 00
MAI NTAI NI NG TRAFFI C | | |
0138 802- 04993 LUMP| 26730. 00000 26730. 00| 80000. 00000 80000. 00| 25000. 00000 25000. 00
SI GN ELEMENT W TH LETTERI NG | | |
0139 802-05701 299.200 m | 19. 80000 5924. 16| 19. 80000 5924. 16| 24. 00000 7180. 80
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0140 802-05702 21.600 m | 12. 20000 263. 52| 12. 20000 263. 52| 20. 00000 432. 00
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0142 802- 76035 116.480 n2 | 103. 10000 12009. 09| 103. 10000 12009. 09| 158. 00000 18403. 84
I I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm TH CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0143 802- 76135 11. 000 EACH 7450. 00000 81950. 00| 7450. 00000 81950. 00| 5850. 00000 64350. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0144 805-01815 16. 000 EACH 1750. 00000 28000. 00| 1750. 00000 28000. 00| 1625. 00000 26000. 00
S| GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0145 805-01828 96. 000 EACH 210. 00000 20160. 00| 210. 00000 20160. 00| 65. 00000 6240. 00
TRAFFI C SI GNAL HEAD, REALI GN, TEMPORARY| | |
0146 805-01842 72.000 EACH 630. 00000 45360. 00| 630. 00000 45360. 00| 735. 00000 52920. 00
HANDHOLE, SI GNAL | |
0147 805-02152 22.000 EACH 480. 00000 10560. 00| 480. 00000 10560. 00| 875. 00000 19250. 00

PEDESTRI AN S| GNAL HEAD W TH | |
| NTERNATI ONAL SYMBOLS, 450mm | | I

0148 805- 02373 4079.000 m | 4. 50000 18355. 50| 4. 50000 18355. 50| 6. 20000 25289. 80
| NTERCONNECT CABLE, FI BER OPTIC | |

0149 805- 02658 967.000 m | 6. 30000 6092. 10| 6. 30000 6092. 10]| 3. 20000 3094. 40
CABLE, COAXIAL , TEMPORARY | | |

0150 805- 06592 5578.000 m | 24. 50000 136661. 00| 24. 50000 136661. 00| 15. 30000 85343. 40
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0151 805- 78106 1.000 EACH  13200. 00000 13200. 00|  13200. 00000 13200. 00|  13850. 00000 13850. 00

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE |
0152 805-78109 4.000 EACH 9250. 00000 37000. 00

|
| 9250. 00000 37000.00|  10350. 00000 41400. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |
0153 805- 78205 13.000 EACH 580. 00000 7540. 00| 580. 00000 7540. 00| 675. 00000 8775. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0154 805- 78230 19.000 EACH 1000. 00000 19000. 00| 1000. 00000 19000. 00| 1170. 00000 22230. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0155 805- 78370 22.000 EACH 100. 00000 2200. 00| 100. 00000 2200. 00| 80. 00000 1760. 00
PEDESTRI AN PUSH BUTTON | |
0156 805- 78415 16. 000 EACH| 1350. 00000 21600. 00| 1350. 00000 21600. 00| 1235. 00000 19760. 00
SPAN, CATENARY, AND TETHER | | |
0157 805- 78420 16. 000 EACH 230. 00000 3680. 00| 230. 00000 3680. 00| 180. 00000 2880. 00
DI SCONNECT HANGER | | |
0158 805- 78467 60.000 m | 4.00000 240. 00| 4.00000 240. 00| 5. 00000 300. 00
SI GNAL CABLE, 3C 8GA. | | |
0159 805- 78470 197.000 m | 0. 60000 118. 20| 0. 60000 118. 20| 0. 40000 78. 80
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | [
0160 805- 78480 954.000 m | 2. 60000 2480. 40| 2. 60000 2480. 40| 3. 20000 3052. 80

SI GNAL CABLE, 3C 14GA. | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0161 805- 78485 1629.000 m | 2. 70000 4398. 30| 2. 70000 4398. 30| 3. 60000 5864. 40
SI GNAL CABLE, 5C 14GA. | | |
0162 805- 78490 925.000 m | 3. 00000 2775. 00| 3. 00000 2775. 00| 4. 00000 3700. 00
SI GNAL CABLE, 7C 14GA. | | [
0163 805- 78510 5664.000 m | 2.50000 14160. 00| 2. 50000 14160. 00| 2. 05000 11611. 20
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0164 805- 78746 2392.000 m | 31. 50000 75348. 00| 31. 50000 75348. 00| 25. 00000 59800. 00
PREFORMED LOOP DETECTORS | | [
0165 805- 78785 2.000 EACH 360. 00000 720. 00| 360. 00000 720. 00| 500. 00000 1000. 00
S| GNAL DETECTOR HOUSI NG | | [
0166 805- 78795 63.000 m | 25. 00000 1575. 00| 25. 00000 1575. 00| 25. 00000 1575. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0167 805- 78925 5.000 EACH 500. 00000 2500. 00| 500. 00000 2500. 00| 725. 00000 3625. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0168 805-81032 16. 000 EACH| 2590. 00000 41440. 00| 2590. 00000 41440. 00| 2035. 00000 32560. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | [
0169 808- 06703 500.000 m | 1. 50000 750. 00| 1. 50000 750. 00| 1. 50000 750. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0170 808-06716 6500.000 m | 2. 26000 14690. 00| 2. 26000 14690. 00| 2. 26000 14690. 00
LI NE, REMOVE | | [
0175 808- 75067 297.300 m | 43. 25000 12858. 23| 43. 25000 12858. 23| 43. 25000 12858. 23

TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
STOP LINE, 600 nm | | |

0176 808- 75069 790.000 m | 12. 05000 9519. 50| 12. 05000 9519. 50| 12. 05000 9519. 50
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |
CROSSVALK LINE, 150 nm | | |

0177 808- 75071 73.000 EACH 220. 00000 16060. 00| 220. 00000 16060. 00| 220. 00000 16060. 00
PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C LANE | NDI CATI ON ARROW | | |

0178 808- 75073 73.000 EACH 235. 00000 17155. 00| 235. 00000 17155. 00| 235. 00000 17155. 00
PAVEMENT MESSAGE MARKI NGS PREFCRVED | | |
PLASTI C, WORD ONLY | | |

0179 808- 75245 500.000 m | 1. 50000 750. 00| 1. 50000 750. 00| 1. 50000 750. 00
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mm , UNDI STRI BUTED | | |

0180 808- 75994 60. 000 EACH| 12. 00000 720. 00| 12. 00000 720. 00| 12. 00000 720. 00
PRI SMATI C REFLECTCR , REMOVE AND | | |
REPLACE, TEMPORARY | | |

0181 808- 75998 144.000 EACH 39. 00000 5616. 00| 39. 00000 5616. 00| 39. 00000 5616. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [
0182 802- 07158 11.000 EACH, 2780. 00000 30580. 00| 2780. 00000 30580. 00| 2400. 00000 26400. 00

CANTI LEVER TRAFFI C SI GN SUPPORT | [ |
FOUNDATI ON, | | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACGE : 151 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1582109 | (3) 35-1185040
| RFETH RI LEY CONSTRUCTI ON | KANKAKEE VALLEY CONSTRUCTI ON| NI BLOCK EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0183 202- 96391 16. 000 EACH| 220. 00000 3520. 00| 220. 00000 3520. 00| 100. 00000 1600. 00
MAST ARM REMOVE AND RESET, TEMPORARY | | |
VI DEO VEH CLE DETECTI ON | | |
0184 805-02799 6. 000 EACH 650. 00000 3900. 00| 650. 00000 3900. 00| 690. 00000 4140. 00
MAST ARM 7.6 m, TEMPORARY, FOR VIDEO | | |
DETECTI ON CAMVERA [ | [
0185 805-04782 4.000 EACH 16200. 00000 64800. 00| 16200. 00000 64800. 00| 32000. 00000 128000. 00
VI DEO VEH CLE DETECTOR SYSTEM , | | |
TEMPORARY | | |
0186 805-06891 135. 000 EACH 90. 00000 12150. 00| 90. 00000 12150. 00| 175. 00000 23625. 00
VI DEO CAMERA DETECTOR, | NSTALL , | | |
VEH CLE DETECTI ON ZONE REALI GNVENT | | |
TEMPORARY | | |
0187 805-93027 7.000 EACH 150. 00000 1050. 00| 150. 00000 1050. 00| 615. 00000 4305. 00
MAST ARM 6.1 m, TEMPORARY, FOR VIDEO | | |
DETECTI ON CAMVERA [ | |
0188 501- 06266 LUMP| 5000. 00000 5000. 00| 25000. 00000 25000. 00| 5770. 00000 5770. 00
PROFI LOGRAPH, PCCP | | [
0189 611-03319 200.000 n2 | 40. 26000 8052. 00| 40. 00000 8000. 00| 41. 25000 8250. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
PLAIN, H GH EARLY STRENGTH, 150 mm | | |
0190 611-95728 200.000 n2 | 44. 91000 8982. 00| 43. 00000 8600. 00| 39. 50000 7900. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
200 mMm | | |
0191 108-01614 LUVP| 14075. 00000 14075. 00| 14075. 00000 14075. 00| 14075. 00000 14075. 00
PARTNERI NG OVERHEAD | | |
0192 808- 03002 1950.000 m | 3. 50000 6825. 00| 3. 50000 6825. 00| 3. 50000 6825. 00
LI NE, EPOXY, BROKEN, VWH TE, 100 mm | | |
0193 808- 03631 892.000 m | 3. 50000 3122. 00| 3. 50000 3122. 00| 3. 50000 3122.00
LI NE, EPOXY, SCOLID, WH TE, 100 nm | | |
0194 808- 03632 8474.000 m | 3. 50000 29659. 00| 3. 50000 29659. 00| 3. 50000 29659. 00
LI NE, EPOXY, SCLID, YELLOW 100 nmm | | |
0195 808- 04896 1224.000 m | 3. 50000 4284. 00| 3. 50000 4284. 00| 3. 50000 4284. 00
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 10, 689, 297. 36| $ 10, 803, 647. 78| $ 10, 892, 722.58

CONTRACT TOTALS | $ 10, 689, 297. 36| $ 10, 803, 647. 78| $ 10, 892, 722. 58
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. I NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 ADDED TRAVEL LANES, SIGN MODERN ZATI ON,
SI GNALS AND LANDSCAPI NG

[
0001 105-06845 LUWP|  174750. 00000 174750. 00|

CONSTRUCTI ON ENG NEER! NG | |
0002 105- 07039 24.000 M | 1500. 00000 36000. 00|
FIELD OFFICE, B | |
0003 110- 01001 LUMP| 519230. 00000 519230. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP| 298835. 00000 298835. 00|
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 49885.000 n2 | 1. 00000 49885. 00|
PAVEMENT, REMOVE | |
0006 202- 02273 719.000 n2 | 5. 85000 4206. 15|
CENTER CURB, CONCRETE, REMOVE | |
0007 202- 02278 1726.000 m | 13. 75000 23732. 50|
CURB, CONCRETE, REMOVE | |
0008 202- 03135 60.000 n2 | 30. 00000 1800. 00|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE | |
0009 202- 05571 9.000 EACH 140. 00000 1260. 00|

TESTI NG FOR WASTES , HAZ. WASTE, HAZ. | |
SUBSTANCES, SPECI AL W | |

0010 202- 07003 LUMP| 4000. 00000 4000. 00|
REMOVE WATER SYSTEM | |
0011 202- 51330 LUMP| 4150. 00000 4150. 00|
PRESENT STRUCTURE, REMOVE STR NO. 1 | |
0012 202- 51330 LUMP| 2910. 00000 2910. 00|
PRESENT STRUCTURE, REMOVE STR NO. 2 | |
0013 202- 51330 LUMP| 850. 00000 850. 00|
PRESENT STRUCTURE, REMOVE STR NO. 3 | |
0014 202-52710 325.000 n2 | 10. 00000 3250. 00|
SI DEWALK, CONCRETE, REMOVE | |
0015 202- 78515 LUMP| 6440. 00000 6440. 00|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | |
0016 202- 96151 LUMP| 475. 00000 475. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMS | |
0017 203- 02000 57218.000 n8 | 14. 75000 843965. 50|
EXCAVATI ON,  COVVON | |
0018 205- 06931 60.000 My | 30. 00000 1800. 00|
|

TEMPORARY CHECK DAM REVETMENT RI PRAP
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. I NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 207- 02045 38340.000 n8 | 0. 10000 3834. 00| |
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0020 210- 05815 14.000 EACH 645. 00000 9030. 00| |
LI GHTI NG FOR SCULPTURE AND S| GNAGE | | |
0022 211- 02060 17198.000 n8 | 0. 01000 171. 98| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 303- 04075 40.000 My | 22. 00000 880. 00| |
COMPACTED AGGREGATE, O, 73 , LIMESTONE | | |
0024 303- 52308 2653.000 My | 22. 10000 58631. 30| |
COMPACTED AGGREGATE, O, 53 | | |
0025 303- 52308 6050.000 My | 13. 65000 82582. 50| |
COMPACTED AGGREGATE, O, 53 , TEMPORARY | | |
0026 304- 04403 19315.000 n8 | 43. 45000 839236. 75| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0027 305- 05206 4145.000 My | 44.00000 182380. 00| |
W DENI NG W TH HVA BASE, 25.0 nm, | | |
TEMPORARY | | |
0029 402- 05468 90.000 My | 32. 00000 2880. 00| |
HVA BASE 25.0 nm MAI NLI NE | | |
0030 402- 05474 45.000 My | 33. 00000 1485. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0031 402- 05474 2730.000 My | 33. 00000 90090. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | | |
TEMPORARY | | |
0032 402- 05477 35.000 My | 37. 00000 1295. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0033 402- 05477 1225.000 My | 37. 00000 45325. 00| |
HVA SURFACE 9.5 mm MAINLINE , TEMPORARY| | |
0034 406- 05520 3.900 My | 230. 00000 897. 00| |
ASPHALT FOR TACK COAT | | |
0035 501- 05240 15265.000 m | 40. 15000 612889. 75| |
CONTRACTI ON JOI NT, DI | [ |
0036 501- 06323 77065.000 n2 | 34.30000  2643329. 50] |
@\ PCCP, 300 nm | | |
0037 601-07023 1.000 EACH 7400. 00000 7400. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0038 602- 06646 120.000 m | 120. 00000 14400. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0039 603- 06045 83.700 m | 76. 00000 6361. 20| |
FENCE, CHAIN LINK, 1220 nm | | |
0040 603- 92636 10.000 m | 214. 00000 2140. 00| |
|

FENCE, CHAIN LINK, 1830 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. I NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG , TEMPORARY | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 604- 04310 275.000 n2 | 87. 30000 24007. 50| |
CONCRETE PAVI NG, PATTERNED | | |
0042 604- 06069 1135.000 n2 | 45. 70000 51869. 50| |
CURB RAMP, CONCRETE | [ |
0043 604- 91531 6936.000 2 | 22. 55000 156406. 80| |
SI DEWALK, CONCRETE, 100 mm | | |
0044 605- 06100 5580.000 m | 24. 30000 135594. 00| |
CURB, |NTEGRAL, C, CONCRETE [ | [
0045 605- 06120 311.000 m | 60. 50000 18815. 50| |
CURB, CONCRETE | | |
0046 605- 06140 173.000 m | 55. 80000 9653. 40| |
CURB AND GUTTER CONCRETE | [ |
0047 605- 06250 461.000 n2 | 54. 80000 25262. 80| |
CENTER CURB, C, CONCRETE | | |
0048 605- 06255 2.000 n2 | 210. 00000 420. 00| |
CENTER CURB, D, CONCRETE | | |
0049 611- 05330 4836.000 n2 | 30. 60000 147981. 60| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0050 611- 06497 44.000 EACH 129. 00000 5676. 00| |
MAI LBOX ASSEMBLY, S| NGLE | | |
0051 611- 06498 1.000 EACH 159. 00000 159. 00| |
MAl LBOX ASSEMBLY, DOUBLE | | |
0052 611- 95728 1517.000 n2 | 36. 40000 55218. 80| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
200 mm | | |
0053 615- 06527 10.000 EACH 486. 00000 4860. 00| |
MONUVENT, SECTI ON CORNER | | |
0054 616- 02320 204.000 n2 | 2.00000 408. 00| [
GEOTEXTI LES FOR Rl PRAP | | |
0055 616- 93019 204.000 n2 | 32. 00000 6528. 00| |
Rl PRAP, GROUTED, 450 nm | | |
0056 621- 01004 2.000 EACH 750. 00000 1500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0057 621- 01004 6.000 EACH| 750. 00000 4500. 00| |
|
0058 621- 06559 3883.000 n2 | 0. 48000 1863. 84| |
MULCHED SEEDI NG, R | [ |
0059 621- 06559 3000.000 12 | 0. 48000 1440. 00| |
|

MJULCHED SEEDI NG, R , TEMPORARY | |



PLANT, DECI DUOUS TREE,
OVER 63 TO 88 mm

SI NGLE STEM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PACGE : 151 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. INC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 621- 06567 1.000 kL | 1. 00000 1. 00| |
VWATER | | |
0061 621-06574 20377.000 n2 | 3. 40000 69281. 80| |
SODDI NG [ | [
0062 621-98038 448.000 n8 | 78. 00000 34944. 00| |
MULCH, HARDWOOD SHREDDED BARK | [ [
0063 622-01937 2043. 000 EACH 1. 66000 3391. 38| |
PLANT , BULB | | [
0064 622- 02564 LUWP|  374200. 00000 374200. 00| |
LANDSCAPI NG | RRI GATI ON SYSTEM | | |
0065 622- 04990 3182.000 m | 16. 20000 51548. 40| |
LANDSCAPE EDG NG | | [
0066 622- 05627 17.000 EACH 561. 00000 9537. 00| |
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 2400 nm | [ |
0067 622- 05637 55. 000 EACH| 63. 60000 3498. 00| |
PLANT, CON FEROUS EVERGREEN, PROSTRATE, | | |
BROAD SPREADI NG SEM SPREADI NG OVER | | |
1200 mm | | |
0068 622- 05638 190. 000 EACH 34. 80000 6612. 00| |
PLANT, DECI DUOUS SHRUB, 450 mm OR UNDER | | |
0069 622- 05639 269. 000 EACH| 39. 60000 10652. 40| |
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 | | |
mm I I I
0070 622-05640 35.000 EACH 48. 00000 1680. 00| |
PLANT, DECI DUOUS SHRUB, OVER 600 TO 900 | | |
nmm I I I
0071 622- 05645 148. 000 EACH| 324. 00000 47952. 00| |
PLANT, DECI DUOUS TREE, MULTI - STEM OVER | | |
1800 TO 2400 nm [ | |
0072 622-05648 89. 000 EACH 330. 00000 29370. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM 32 | | |
nm OR UNDER | [ |
0073 622- 05649 103. 000 EACH| 360. 00000 37080. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM OVER | | |
32 TO 50 nm | | |
0074 622- 05650 92. 000 EACH 462. 00000 42504. 00| |
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 50 TO 63 nm [ [ |
0075 622-05651 219.000 EACH 528. 00000 115632. 00| |
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -16
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 11911908. 50
CALL CRDER : 151
LETTI NG DATE : 08/13/02 10:00 AM

RQUTE : SR 19
CONTRACT ID : R -26114-A COUNTI ES : ELKHART

DI STRI CT FT. WAYNE DI STRI CT

SET- AS| DE :

| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. I NC. | |
LINE NO / | TEM CODE / ALT |
AMOUNT|  UNIT PRICE AMOUNT

I I
QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE

| TEM DESCRI PTI ON
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0076 622- 05653 7433.000 EACH 1. 50000 11149. 50| |
PLANT, GROUND COVER , 60 nm POT | |
0077 622- 05654 2043.000 EACH 13. 20000 26967. 60| |
PLANT, PERENNIAL , NO 1 CONT. | | |
0078 622- 05655 1920.000 EACH| 19. 14000 36748. 80| |
PLANT, ROOT, TUBER, CORM BULB , ORN. | | |
GRASS, NO. 2 CONT. | | [
0079 622- 05656 267.000 EACH 24. 00000 6408. 00| |
PLANT, ROSE GRADE , ORN. GRASS, NO. 3 | | |
CONT. I I I
0080 703- 51032 5058.800 kg | 1. 30000 6576. 44 |
REI NFORCI NG STEEL, EPOXY COATED , GRADE | | |
60 | | I
0081 714- 44240 65.290 n8 | 680. 00000 44397. 20| |
CONCRETE, A, STRUCTURES | | |
0082 715- 02397 2.000 EACH 1350. 00000 2700. 00| |
SAFETY METAL END SECTION, 4:1, 900 nm | | |
0083 715- 05019 28.000 m | 261. 00000 7308. 00| |
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |
0084 715- 05024 289.000 m | 212. 00000 61268. 00| |
PIPE, TYPE 2, CIRCULAR 900 nm [ [ |
0085 715- 05048 7181.600 m | 12. 00000 86179. 20| |
PIPE, TYPE 4, CIRCULAR 150 mm, | | |
UNDERDRAI N | | |
0086 715- 05123 3.000 m | 163. 10000 489. 30| |
PIPE, TYPE 1, O RCULAR 600 mm [ [ |
0087 715- 05149 1260.000 m | 118. 45000 149247. 00| |
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0088 715- 05151 181.800 m | 124. 45000 22625. 01| |
PIPE, TYPE 2, CIROULAR 375 mm | | |
0089 715- 05152 494.600 m | 129. 95000 64273. 27| |
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0090 715- 05154 285.500 m | 163. 10000 46565. 05| |
PIPE, TYPE 2, O RCULAR 600 mm [ [ |
0091 715- 05156 152.600 m | 189. 00000 28841. 40| |
PIPE, TYPE 2, O RCULAR 750 mm [ [ |
0092 715- 05159 416.800 m | 270. 25000 112640. 20| |
PIPE, TYPE 2, CIRCULAR 1050 mm | | |
0093 715- 05161 1598.000 m | 307. 25000 490985. 50 |
PI PE, TYPE 2, CIRCULAR 1200 nm | | |
0094 715- 05162 133.000 m | 369. 00000 49077. 00| |
PIPE, TYPE 2, CIRCULAR 1350 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 26/ 02
PAGE : 151 -17
TABULATI ON COF BI DS
ENG NEER S ESTIMATE: $ 11911908. 50 ROUTE : SR 19
CALL CRDER : 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. INC. | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0095 715- 05338 17.000 m | 488. 00000 8296. 00| |
PI PE, TYPE 2, DEFORVED, M N. AREA 0.68 | | |
e | | I
0096 715-05344 78.200 m | 414. 00000 32374. 80| |
PI PE, TYPE 2, DEFORVED, M N. AREA 1.20 | | |
e I I I
0097 715- 05408 27.600 m | 203. 00000 5602. 80| |
Pl PE, SANI TARY SEWER, 200 nm, PVC | | |
0098 715- 05408 95.000 m | 122. 00000 11590. 00| |
Pl PE, SANI TARY SEWER, 200 mm, SERVICE | | |
LATERALS, VCP | | |
0099 715-05412 91.500 m | 141. 00000 12901. 50| |
Pl PE, SANI TARY SEWER, 375 nm, | | |
REI NFORCED CONCRETE | | |
0100 715- 05415 240.000 m | 194. 45000 46668. 00| |
Pl PE, SANI TARY SEWER, 600 mm, DUCTILE | | |
I RON, CLASS 51 | | |
0101 715- 05415 3.000 m | 212. 10000 636. 30| |
Pl PE, SANI TARY SEWER, 600 mm, | | |
REI NFORCED CONCRETE | | |
0102 715-05711 381.000 m | 89. 00000 33909. 00| |
Pl PE, SANI TARY SEWER, 150 mm, SERVICE | | |
LATERALS, PVC | | |
0103 715- 05751 2.000 EACH 4200. 00000 8400. 00| |
BUTTERFLY VALVE AND BOX, 600 nmm | | |
0104 718-52610 1654.000 n8 | 23. 50000 38869. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0105 718-99153 9856. 000 n2 | 1. 20000 11827. 20| |
GEOTEXTI LES FOR UNDERDRAI N | | |
0106 720- 44000 34,000 EACH 750. 00000 25500. 00| |
CASTING ADJUST TO GRADE | | |
0107 720- 45030 4.000 EACH| 1225. 00000 4900. 00| |
I NLET, E7 | | |
0108 720- 45045 48.000 EACH| 1325. 00000 63600. 00| |
I NLET, J10 | | |
0109 720- 45240 4.000 EACH| 1825. 00000 7300. 00| |
CATCH BASIN, J10 | | |
0110 720- 45410 18.000 EACH 1225. 00000 22050. 00| |
MANHOLE, C4 | | |
0111 720- 45410 2.000 EACH 1225. 00000 2450. 00| |
I

MANHCLE, C4 , SANI TARY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. I NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

WATER MAI N, DUCTILE I RON, 300 mm, | |
CLASS 52 | I

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0112 720- 45415 13.000 EACH 1825. 00000 23725. 00| |
MANHOLE, D4 | | |
0113 720- 45415 1.000 EACH 1825. 00000 1825. 00| |
MANHOLE, D4 , SANI TARY | | |
0114 720- 45416 31.000 EACH 3400. 00000 105400. 00| |
MANHOLE, E4 | | |
0115 720- 45425 4.000 EACH 7800. 00000 31200. 00| |
MANHOLE, F4 | | |
0116 720- 96433 20.000 EACH 2225. 00000 44500. 00| |
CATCH BASIN, J15 , MoDI FI ED | | |
0117 720- 97962 1.000 EACH  12400.00000 12400. 00| |
MANHOLE, G4, MODI FI ED | | |
0118 720- 98174 46.000 EACH 1825. 00000 83950. 00| |
I NLET, B15 | | |
0119 720- 98363 1.000 EACH 1990. 00000 1990. 00| |
CATCH BASIN, MODIFIED , J5 | | |
0120 720- 98555 3.000 EACH 1825. 00000 5475. 00| |
I NLET, C15 | | |
0121 728-98377 LUMP| 4000. 00000 4000. 00| |
MASONRY COATI NG | [ |
0122 732-02388 256. 000 EACH| 178. 00000 45568. 00| |
WATER MAIN , DUCTILE | RON, 600 mm | [ |
CLASS 51 | | |
0123 732- 02745 2.000 EACH 570. 00000 1140. 00| |
GATE VALVE AND BOX, 200 nm, RESILIENT | | |
0124 732- 03072 30.000 EACH| 1100. 00000 33000. 00] |
TEE CONNECTI ON, SANI TARY SERVI CE | | |
0125 732- 04836 2.000 EACH 975. 00000 1950. 00| |
GATE VALVE AND BOX, 300 mm RESILIENT | | |
0126 732-91739 6.000 m | 348. 00000 2088. 00| |
WATER MAIN, DUCTILE | RON, 200 mm, | | |
CLASS 52 [ [ |
0127 732-91742 2.000 EACH 2725. 00000 5450. 00| |
FI RE HYDRANT ASSENMBLY | | |
0128 732- 94780 9.000 EACH 1100. 00000 9900. 00| |
WATER SERVI CE CONNECTI ON , 38.1 nm | | |
0129 732-94780 9.000 EACH 1000. 00000 9000. 00| |
WATER SERVI CE CONNECTI ON , 25.4 nm | | |
0130 732- 96670 18.300 m | 371. 00000 6789. 30| |
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. I NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0131 801- 06207 38800.000 m | 2.92000 113296. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0132 801- 06606 30. 000 EACH 225. 00000 6750. 00|
BARRI CADE, |11B | |
0133 801- 06625 31.000 EACH 89. 00000 2759. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0134 801- 06640 55.000 EACH 315. 00000 17325. 00|
CONSTRUCTI ON SI GN, A | |
0135 801- 06640 25.000 EACH| 315. 00000 7875. 00|
CONSTRUCTION SIGN, A, MXD Fl ED | |
0136 801-06645 12. 000 EACH| 75. 00000 900. 00|
CONSTRUCTI ON SIGN, B | [
0137 801-06775 LUWP|  463700. 00000 463700. 00|
MAI NTAI NI NG TRAFFI C | |
0138 802- 04993 LUWP| 12230. 00000 12230. 00|
S| GN ELEMENT W TH LETTERI NG | |
0139 802-05701 299.200 m 24. 00000 7180. 80|
SI GN PCST, SQUARE, 1, RElINFORCED ANCHOR |
BASE |
0140 802-05702 21.600 m 20. 00000 432. 00|
BASE |
0142 802- 76035 116.480 nR 158. 00000 18403. 84|

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 mm TH CKNESS | |

0143 802- 76135 11.000 EACH| 5850. 00000 64350. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [
SI NGLE ARM | |

0144 805- 01815 16.000 EACH 1625. 00000 26000. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj |

0145 805- 01828 96.000 EACH 65. 00000 6240. 00|
TRAFFI C S| GNAL HEAD, REALIGN , TEMPORARY] [

0146 805- 01842 72.000 EACH| 735. 00000 52920. 00|
HANDHOLE, S| GNAL | |

0147 805- 02152 22.000 EACH| 875. 00000 19250. 00|

PEDESTRI AN S| GNAL HEAD W TH | |
| NTERNATI ONAL SYMBOLS, 450nmm | |

0148 805-02373 4079.000 m | 6. 20000 25289. 80|
| NTERCONNECT CABLE, FI BER OPTIC | |
0149 805-02658 967.000 m | 3. 20000 3094. 40|

|

I

|

I

I

I

I

I

I

I

|

I

:

I

I

I

I I
I I
| I
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
I [
I I
I I
I

I

I

I

I

I

I

I

I

I

I

|

I

I

I

I

CABLE, COAXIAL , TEMPORARY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. I NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0150 805- 06592 5578.000 m | 15. 30000 85343. 40|

CONDUI T, STEEL, GALVANI ZED, 50nmm | |
0151 805-78106 1.000 EACH 13850. 00000 13850. 00|

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE |

0152 805- 78109 4.000 EACH  10350. 00000 41400. 00
CONTROLLER AND CABI NET, SECONDARY, MENU |
DRI VEN, 8 PHASE |

0153 805- 78205 13.000 EACH 675. 00000 8775. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, |
AVBER, GREEN |

0154 805- 78230 19.000 EACH 1170. 00000 22230. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, |
AVBER, GREEN, AMBER ARROW GREEN ARROW |

|

I

|

I I

| I

I I

| I

I I

| |

I I

I I

I I

| |

0155 805- 78370 22.000 EACH 80. 00000 1760. 00| |
PEDESTRI AN PUSH BUTTON | [ |
0156 805- 78415 16.000 EACH 1235. 00000 19760. 00| |
SPAN, CATENARY, AND TETHER | | |
0157 805- 78420 16.000 EACH 180. 00000 2880. 00| |
DI SCONNECT HANGER | | |
0158 805- 78467 60.000 m | 5. 00000 300. 00| |
SI GNAL CABLE, 3C 8GA. | | |
0159 805- 78470 197.000 m | 0. 40000 78. 80| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0160 805- 78480 954.000 m | 3. 20000 3052. 80| |
SI GNAL CABLE, 3C 14GA. | | |
0161 805- 78485 1629.000 m | 3. 60000 5864. 40| |
SI GNAL CABLE, 5C 14GA. | | |
0162 805- 78490 925.000 m | 4.00000 3700. 00| |
SI GNAL CABLE, 7C 14GA. | | |
0163 805- 78510 5664.000 m | 2. 05000 11611. 20| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0164 805- 78746 2392.000 m | 25. 00000 59800. 00| |
PREFORMVED LOOP DETECTORS | | |
0165 805- 78785 2.000 EACH 500. 00000 1000. 00| [
SI GNAL DETECTCR HOUSI NG | | |
0166 805- 78795 63.000 m | 25. 00000 1575. 00| [
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0167 805- 78925 5.000 EACH 725. 00000 3625. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | [ [
0168 805- 81032 16.000 EACH 2035. 00000 32560. 00| |
| I

SI GNAL STRAIN POLE, STEEL, 9.2m |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50

CALL ORDER . 151 CONTRACT 1D :
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT :
SET- AS| DE :

R -26114-A
FT. WAYNE DI STRI CT

DATE : 08/26/02
PAGE : 151 -21

RQUTE : SR 19
COUNTI ES : ELKHART

| (4) 38-1625197

| SELGE CONSTRUCTI ON CO

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ O
0169 808-06703 500.000 m | 1. 50000
LI NE, THERMOPLASTI C, SCLID, WHI TE, 100nmij
0170 808-06716 6500.000 m | 2. 26000
LI NE, REMOVE |
0175 808- 75067 297.300 m | 43. 25000

TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, |
STOP LINE, 600 mm

0176 808- 75069 790.000 m | 12. 05000
TRANSVERSE MARKI NGS, PREFCRMED PLASTI C, |
CROSSWALK LI'NE, 150 nm [

0177 808-75071 73.000 EACH 220. 00000
PAVEMENT MESSAGE MARKI NGS, PREFORVED |
PLASTI C LANE | NDI CATI ON ARROW |

0178 808- 75073 73.000 EACH 235. 00000
PAVEMENT MESSAGE MARKI NGS PREFCRVED |
PLASTI C, WORD ONLY [

0179 808-75245 500.000 m | 1.50000
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mm , UNDI STRI BUTED

0180 808- 75994 60. 000 EACH 12. 00000
PRI SMATI C REFLECTOR , REMOVE AND |
REPLACE, TEMPORARY |

0181 808- 75998 144.000 EACH| 39. 00000

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |

0182 802-07158 11.000 EACH 2400. 00000
CANTI LEVER TRAFFI C SI GN SUPPORT |
FOUNDATI ON, | |

0183 202-96391 16. 000 EACH 100. 00000

MAST ARM REMOVE AND RESET, TEMPCRARY |
VI DEO VEHI CLE DETECTI ON |
0184 805-02799 6. 000 EACH 690. 00000
MAST ARM 7.6 m, TEMPORARY, FOR VIDEO |
DETECTI ON CAMERA |
0185 805-04782 4.000 EACH 32000. 00000

VI DEO VEH CLE DETECTOR SYSTEM , [
TEMPCRARY |
0186 805-06891 135. 000 EACH 190. 00000

VI DEO CAMERA DETECTOR, | NSTALL |, |
VEH CLE DETECTI ON ZONE REALI GNVENT |, |
TEMPORARY |
0187 805- 93027 7.000 EACH 615. 00000
MAST ARM 6.1 m, TEMPORARY, FOR VIDEO |
DETECTI ON CAVERA [

I
INC. |

I
ANOUNT]|

14690.

12858.

9519.

16060.

17155.

750.

720.

5616.

26400.

1600.

4140.

128000.

25650.

4305.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/26/02
PAGE : 151 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 11911908. 50 ROUTE : SR 19
CALL ORDER . 151 CONTRACT ID : R -26114-A COUNTI ES : ELKHART
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 38-1625197 | |
| SELGE CONSTRUCTI ON CO. I NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0188 501- 06266 LUMP| 30000. 00000 30000. 00|

PROFI LOGRAPH, PCCP [ |
0189 611- 03319 200.000 n2 | 36. 60000 7320. 00|

CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | [
PLAIN, H GH EARLY STRENGTH, 150 nm | |

|
I
I
|
0190 611- 95728 200.000 n2 | 42. 60000 8520. 00| |
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | | |
200 nm | | |
0191 108- 01614 LUMP|  14075. 00000 14075. 00| |
PARTNER! NG OVERHEAD | | |
0192 808- 03002 1950.000 m | 3. 50000 6825. 00| |
LINE, EPOXY, BROKEN, WA TE, 100 mm | | |
0193 808- 03631 892.000 m | 3. 50000 3122. 00| |
LINE, EPOXY, SOLID, W TE, 100 mm | | |
0194 808- 03632 8474.000 m | 3. 50000 29659. 00| |
LINE, EPOXY, SOLID, YELLON 100 mm | | |
0195 808- 04896 1224.000 m | 3. 50000 4284. 00| |
LINE, EPOXY, BROKEN, YELLON 100 mm | | |
SECTI ON TOTALS | $ 11, 632, 678. 39| |
------------------------------------------ o m m e e e e e e et e e e e e et e e et e e e e e e e e e e meeoeaooo

CONTRACT TOTALS | $ 11, 632, 678. 39 |







